



**Johnny Appleseed Ampitheater Demo**  
**Bid Opening: July 16th, 2025 10:30am**

**UNOFFICIAL RESULTS**

Engineer's Estimate \$630,000.00

| Contractor                      | Lump Sum      | Driveway Stone<br>(300 Tons) | Total         | Addendum #1 Acknowledged | Bid Bond |
|---------------------------------|---------------|------------------------------|---------------|--------------------------|----------|
| Albatross Management            | \$ 357,000.00 | \$ 10,500.00                 | \$ 367,500.00 | Yes                      | 100%     |
| Anderson Excavating LLC         | \$ 578,000.00 | \$ 15,000.00                 | \$ 593,000.00 | Yes                      | 100%     |
| Eagle Abatement and Demo        | \$ 455,000.00 | \$ 15,600.00                 | \$ 470,600.00 | Yes                      | 100%     |
| Haynes Construction             | \$ 626,505.35 | \$ 20,250.00                 | \$ 646,755.35 | Yes                      | 100%     |
| Jeremy Huff Excavation          | \$ 493,100.00 | \$ 6,900.00                  | \$ 500,000.00 | no                       | 100%     |
| Pummell Construction Services   | \$ 560,300.00 | \$ 21,525.00                 | \$ 581,825.00 | Yes                      | 100%     |
| Siegel Excavating LLC           | \$ 318,000.00 | \$ 12,000.00                 | \$ 330,000.00 | Yes                      | 100%     |
| Simonson Construction Services  | \$ 687,069.00 | \$ 12,000.00                 | \$ 699,069.00 | Yes                      | 100%     |
| Stanley Miller Construction Co. | \$ 658,787.00 | \$ 12,000.00                 | \$ 670,787.00 | Yes                      | 100%     |